

**To all Bidders.**

## **PROCUREMENT**

### **Bid 385- ERRATA 1**

#### **BID TITLE: APPRAISAL OF IMPLEMENTATION OF FOSSIL FUEL AND RENEWABLE ENERGY HYBRID TECHNOLOGIES IN SOUTH AFRICA**

---

Please note the following as per the bid clarification meeting that was held on the 14<sup>th</sup> December 2016 at 11:00:

- The project shall be executed and the draft final report be submitted within 9 months from the last date of signature to the contract. Any deviations from this will need to be motivated in writing and approved by SANEDI. The project plan shall include a table outlining timeframes, enabling deliverables and costs as well as a schedule of each person's time and task allocation. Final payment will take place after approval of the final report.
- The closing date has been extended from 6<sup>th</sup> January 2017 to 20<sup>th</sup> January 2017.
- The cut-off date for all queries is the 13<sup>th</sup> January 2017.

Regards

SANEDI Procurement