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South African Napional Energy
Development Institute ERRATUM NOTICE
RFQO0723

REQUEST FOR QUOTATIONS FOR THE ADEQUACY 05 May 2023 17 May 2023

AND EFFECTIVENESS OF ICT MITIGATION MEASURES At

Erratum 2: kindly take note of the information below; 17:00

» The closing date of the RFQ has been extended to the
17t of May 2023 at 16:00.
» More information has been added to the scope of works.

Please see below.

For more information on the bids, kindly contact Ms Vulani
Ngoveni on enguiries.procurement@sanedi.org.za

Working hours: 08:00-17:00 Mondays to Fridays

Addition of Scope

1. Review SANEDI contractual arrangements with hardware, software and cloud service
providers. Advise SANEDI regarding adequacy of these contracts from product/s
warranties, performance guarantees, consequential damages and liabilities point of view.

2. Benchmark the procured hardware, software and services with best practice in similar
organisation.

3. Review ICT architecture and protection (including UPS, local storage, and cloud storage)
and identify gaps in respect of redundancy and business continuity in case of cyberattack
and power interruptions.

Project Duration for this project is four (4) weeks.

Regards,

SANEDI SCM
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